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City of Reedley 
Community Development Department 

 
ADDENDUM NO. 3 

TO THE SPECIFICATIONS FOR 
CITY OF REEDLEY 

Luke Trimble Park Rehabilitation 
Bid Date:  
March 29, 2018 
 
The following additions and/or corrections shall become part of the Contract Documents and 
Construction Specifications for the subject project. 
 
Notice to all Contractors submitting bids for this work and to all contract 
document holders. 
 
You are hereby notified of the following changes to the Contract Documents, more specifically, to 
the Bid Proposal Package and the construction plans for this project.  This addendum shall supersede 
the original contract documents wherein it contradicts the same and shall take precedence over 
anything to the contrary therein.  All conditions remain the same. 
 
Approved by: 
 
___________________________________  _____03/28/2018__________ 
 City Engineer    RCE   Date 
 
NOTICE:  This Addendum shall be acknowledged by the Contractor submitting the bid in the 
space provided below and this addendum shall be submitted with the Contractor’s Bid 
Proposal as well as faxed for acknowledgement of receipt to the City of Reedley.  Failure to 
acknowledge may result in the proposal being rejected as not responsive. 

Sign and fax this sheet to 
559-637-2139 

 
Contractor: __________________________________________________ 
 
___________________________________  _________________ 
Contractor’s Signature    Date 

 

 
 

 

ADDENDUM 
 

 
Community Development Dept. 

Engineering Division 
1733 Ninth Street, Reedley, CA  93654 
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Item 
No. 

 
Reference 

 
Description of Change 

Bid and Contract Documents 

 N/A  

Project Special Provisions 

1. RFI #8 Substitute Action Play Activator C02-168 with Power Post 2.0 as 
indicated on detail 6, sheet WP-5  

2. RFI #9 The Mini Squirt features are superseded by Spinny Squirt feature from 
Water play.  

 

Plan Sheets 

1. WP-4 Note 7: Substitute BECKSys 5’ with BECKSys 3’. 

2. WP-4 Note 12: Substitute Water Odyssey with Waterplay. 
  


